PRESCRIBED CONTRACT FOR CYCLICAL REASSESSMENT

State Form 55932 (11-15)

This Contract is entered into by and between

Tyler Technologies Appraisal & Tax Divison (“Contractor,”
which term shall include the Contractor’s principals), the Scott County Assessor, and the Board of
County Commissioners of Scott County, Indiana (hereinafter jointly and severally the "County,” which
term shall also mean Scott County, Indiana), and the Department of L.ocal Government Finance
{"Department”}, a party solely for the limited purposes of approving the employment of the Contractor and
exercising statutory oversight pursuant to IC 6-1.1-4-17(a).

RECITALS

A. The County has determined it is in the County’s best interest to employ the Contractor as a technical
advisor pursuant to the provisions of IC 6-1.1-4-17 for the purpose of performing z cyclical reassessment
as required by IC 6-1.1-4-4.2(a)(8) and 50 IAC 2.4;

B. The County has advertised for bids as required by IC 6-1.1-4-18.5(b) and has fulfilied all other statutory
conditions precedent to the employment of a technical advisor;

C. The Contractor's principal(s) or contract executor is a Professional Appraiser as the term is defined in [C
6-1.1-4-17(c) and IC 6-1.1-31.7, is certified by the Department pursuant to 50 IAC 15-3 and 50 IAC 154,
and the Contractor was the lowest and best bidder meeting all the requirements under law for serving as
a technical advisor in the assessment of property;

D. The County has awarded the bid to the Contractor and the Contractor is willing to contract with the County
subject to the terms and conditions of this Contract;

E. This Contract is subject to the provisions of 50 IAC 15 and the Contractor will comply with the provisions
of 50 IAC 15 in connection with this Contract;

F. The Department has final approval authority for the employment of the Contractor pursuant to this
Contract, and, as a signatory to the Contract, has the right to exercise its statutory right of oversight of
the performance of the Contractor as contemplated by IC 6-1.1-4-17(a); and

G. The County, the Contractor, and the Department understand that for purposes of performing a cyclical
reassessment, the term of this Contract may, due to authorization from the indiana Department of
Administration, cover all four years of a cyclical reassessment.

AGREEMENT

in consideration of the promises, mutual covenants and cbligations of the parties, the County, the
Department, and the Contractor agree as follows:

1. Incorporation of Recitals. The foregoing recitals are adopted by the parties as being true and accurate
statements and are hereby incorporated by reference into this Contract.
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2. Duties of the Contractor.

A. The Contractor shali provide technical assistance to the County in connection with phase(s)
One, Two, Three and Four of the four-phase cyclical reassessment beginning on May
1,2018 , as requested and assigned by the authorized designee of
the County, under the terms and provisions of this Contract, in accordance with and in furtherance of all
rules governing the assessment of real property promulgated by the Department and all other applicable
laws, statutes, ordinances, or administrative rules.

B. The group(s) of parcels of real property containing approximately 25% or more of the parcels within each
class of real property in the County (as prescribed by the County’'s reassessment plan as approved by

the Department) and which the Contractor is to review pursuant to this Contract (“group(s)”) is/are limited
to: Resdential and/or Commerical ) Industrial . Exempt
Agricultural ) Public Utilities

C. For the group(s) of property listed in paragraph 2(B), the Contractor will cormnplete all responsibilities
imposed upon an assessing official under IC 6-1.1-4 and 50 IAC 2.4 regarding the assessment of real

property for phase(s) One, Two, Three and Four of the cyclical reassessment, unless
such responsibilities are specifically retained by the County as listed in paragraph 3, including but not
limited to:

(1) Perform the physical inspection, as that term is defined in the Request for Proposal issued by the
County and which gave rise to this Contract, which definition is incorporated by reference herein, of
all real property in the group(s) specified in paragraph 2(B), for which physical inspection shall begin
on May 1, 2018 and be completed on or before January 1,

2022

(2) Recornmend to the County the True Tax Vaiue, as that term is defined in the 2011 Real Property
Assessment Manual and Guidelines, of all parcels in the group(s) using the guidelines determined by
the Department.

(3) Compliance with IC 6-1.1-4-4.2(a}(6)(A) to physically inspect each parcel of real property in the
group(s) being reassessed, may be satisfied using various approaches. The following is a list of
suggestions:

{a) As a basic procedure, visually inventory the property with the property record card in hand, and
confirm that all buildings, structures, and improvements (“improvements”) are properly described
on the property record card, and

(i) if any improvements do not appear to be properly described, take the necessary
measurements to properly describe the improvements on the property record card;

(i) if any improvements do not have photographs attached to the property record card, and the
County believes it is appropriate to have a photograph of the improvement, take the
photograph and include it with the property record card; and

(iii} if any buildings or structures have been added to the land that do not appear to be fully
described, exterior measurements must be obtained. If the County believes an interior
inspection is desirable, seek the permission of the owner to enter the building or structure.
If no owner or representative of the property is present, leave a printed form such as a door
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hanger requesting the property owner or representative contact the Contractor to make
arrangements for the in-structure inspection. The printed form shall make clear that the
property ownerfrepresentative may choose not to have an interior inspection.

{b) As an alternative to on-site inspections, the following procedures are suggested:

(i [ [Check if the County requires the Conltractor to comply with these procedures.] If the
County has a construction permit process and maintains active updating of property record
cards, physical inspection may include review of building permits, sales disclosure forms,
multiple listing service property data, and inspection of aerial photography. A visual
inspection of the property from the street is desirable, but may not be necessary in every
case. In cases where the Contractor does not intend to send an employee to the propery, a
written explanation shall be provided to the County, to which the County shall consent in
writing.

(iiy [T [Check if the County requires the Contractor to comply with these procedures.] If the
County does not have a construction permit process and does not actively update property
record cards, the Contractor's personnel shall make a visit to each property as described in
paragraph 3(a).

(iiiy L] fCheck if the County requires the Contractor to comply with these procedures.] If the
County records available are less than a construction permit process and active updating of
property record cards but more informative than having no current records, the Contractor
shall perform the duties of physical inspection by classes described as follows:

{The County shall insert the levef of physical inspection required for each class of property. If
completing this subsection, check preceding box.]

(aa) Agricultural;

{bb) Residential:

{cc) Commercial:

(dd) Industrial:

{ee) Exempt;

{ffy Utility:

(4) Adequately provide for the creation and transmission of real property assessment data in the
form required by the Legislative Services Agency (*LSA"} and the Department’s division of data
analysis.
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(5) Complete the appraisal of: (1} one-third of the parcels in a group before August 1 of the year in
which the group’s reassessment under the County’s reassessment plan begins; (2) complete the
appraisal of two-thirds of the parcels in the group before November 1 of the year following the
year in which the group’s reassessment begins; and (3) complete the appraisal of all the
remaining parcels in the group before January 1 of the year following the vear in which the
group's reassessment begins.

(8) File appraisal reports with the County for: (1) the one-third of the parceis in a group appraised
before August 1 of the year in which the group’s reassessment under the County’s
reassessment plan begins; (2) the two-thirds of the parcels in the group appraised before
November 1 of the year following the year in which the group’s reassessment begins; and (3) all
the remaining parcels in the group appraised before January 1 of the year foliowing the year in
which the group’s reassessment begins.

(7} In preparing the appraisals, utilize cost and depreciation tables set forth in the 2011 Real
Property Assessment Manual and Guidelines and any related updates thereto.

(8) Perform ratio studies using the methods or combination of methods acceptable under 50 IAC 27,
which incorporates by reference the Standard on Ratio Studies published by the International
Association of Assessing Officials ("lAAQO"), or other acceptable appraisal methods approved by
the Department.

(9) Use a valuation date of January 1.

(10) Use verified sales of properties occurring within the twelve months preceding the relevant
valuation date in performance of the ratio studies.

(a)

(b)

()

Sales occurring before or after the assessment date shall be trended, if appropriate, in
accordance with the IAAO standard and the time adjusted sales price shall become the
basis for all ensuing analysis.

If available sales data are insufficient to satisfy the IAAO standard, the Contractor may use
sales from earlier or more recent time periods, or both, by adjusting and time-trending the
sales data as described in the IAAO standard,

If the Contractor determines that there are insufficient commercial and/or industrial improved
property sales in order to determine an annual adjustment factor and the Department and
the County expressly approve the Contractor's determination in writing, the Contracter shall
review cne or more of the following to derive an annual adjustment factor:

(i) Craftsman cost and depreciation tables from the |last quarter of the calendar year
preceding the assessment date.

(i) Income data, rental data, market value appraisals, and cther relevant evidence derived
from appeals of the most recent assessment date and adjusted, as applicable, to January
1 of the year preceding the assessment date,

(i} Commercial real estate reports.

(iv) Governmental studies.
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(v) The independent study performed by the Indiana Fiscal Policy institute.
(vi) Other information or data to determine an annual adjustment factor.

(11) Review all neighborhood delineations for the classes of property in the group(s) for the most
recent assessment date to determine if any adjustments or alterations are desirable.

(12) Review all land values for the classes of property in the group(s) for the most recent
assessment date to determine if any modifications are needed in order to promote uniform and
equal assessments,

(13) Review ratio studies for each listed property class and examine the coefficient of dispersion and
price-related differential to determine if an annual adjustment factor should be applied and
determine the appropriate annual adjustment factor if required.

(14) Notify the County and the Department if any ratio study reveals a coefficient of dispersion and/or
price related differential that is outside the appropriate ranges set in 50 IAC 27-11-1 and
recommend appropriate actions to address any identified irregularities in accordance with the
procedures set forth in 50 IAC 27.

(15) Conduct any required stratifications and perform ratio studies for each stratum untit the
Contractor determines the properties that are causing a coefficient of dispersion and/or price-
related differential that is outside of the acceptable range and then make necessary refinements
to the valuation for all similarly situated properties.

{18) No [ater than 15 business days prior to September 1, 20 ,
the Contractor shall submit to the County and the Department all parcel data in the specified
formats as required by IC 6-1.1-4-25 that are set forth at 50 IAC 26 and on the Department web
site at www.in.gov/digf/4702.htm to be utilized by the Department and LSA in accordance with
IC 6-1.1-33,5-3,

(17) Verify all sales disclosure forms forwarded to the Contractor that the County received under IC
6-1.1-5.5-3.

(18} No later than 15 business days before February 1 of each assessment year, the Contractor
must submit to the County all sales disclosure data for the period of the reassessment in the
electronic format specified by the Department.

D. All direct assessment activities, those activities necessary to make the actual valuation of the property,
must be performed by a level Il assessor-appraiser certified under IC 6-1.1-35.5. All work performed
under this Contract must be organized, supervised, or reviewed by a level Ill assessor-appraiser certified
under IC 8-1.1-35.5. Additionally, a level lll assessor-appraiser certified under IC 6-1,1-35.5 must
personaliy fulfill the following duties: [Specify, in detail, the precise obligations that the County desires fo

be handled personally by the level Il assessor-appraiser.]
1) Final value recommendations

2) Subjective parcel & neighborhood ratings review

3) Analysis for neighborhood factoring (trending)
4) Ratio study completion and submission

5) Annual adjustment factors entered in cama system
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E. Administrative personnel employed by the Contractor may be used to fulfill the following duties: [Specify,
in detail, the precise obligations that the County does not intend to require a level lif assessor-appraiser
to handle personally.]
1) General quality contral
2) General office duties

3) Data collection and review of all real propery classes with a drive-by inspection. If parcel characteristics are not clearly visible
from street then a walk-around inspection is required. Breakdown as follows;

Residential - Phase 1 (1856); Phase 2 (2744); Phase 3 (2137); Phase 4 (2441).

Agricultural - Phase 1 (1620); Phase 2 (1183); Phase 3 (969); Phase 4 (32).

Commercial - Phase 1 (152); Phase 2 (43); Phase 3 (62); Phase 4 (424)

fndustrial - Phase 1 (21); Phase 2 (7); Phase 3 (8); Phase 4 (54).

Exempt - Phase 1 (96); Phase 2 (211); Phase 3 (156); Phase 4 (205).

Public Utility - Phase 1 (9); Phase 2 (32); Phase 3 (22) Phase 4 (3}.
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(Paragraph 2(F) is an optional provision to be included if the Contractor will be responsible for
services related fo new construction.)

F. Lv] Under the terms of this Contract, the Contractor shall assist the County in the collection of data
pertaining to new construction and demolition permits and the examination of new construction and
demolition from the previous year(s) (20_18, 2019,2020,2021 ). The Contractor shall

physically inspect
320 per year new construction for residential and agricuitural property classes.

30 per year new construction for commercial, industrial, exempt and utilities.

[state number of parcels by property class] parcels within the County for the year(s)

2018, 2019, 2020, 2021 based on permits, Form 135s, or other information as provided
by the County.

(1) For each building permit issued to the Contractor, a representative of the Contractor shall visit,
inspect, list, measure, and grade the improvement specified in the permit. For each demolition permit
issued to the Contractor, a representative of the Contractor shall visit and inspect the improvement
specified in the permit.

{2) When possible, the contractor shall gain an inferior inspection or gain interior information. If no one is
present to permit interior access, the Confractor shall leave a door hanger at the property to provide
the owner a means of contacting the County to provide interior information.

(3) The Contractor [v] will’[_] will not be responsible for digital photographing of new improvements and
additions or other changes to those improvements.

(4) If the Contractor iocates an improvement that is under construction or under demolition at the time of
a field inspection, a notation to that effect will be placed on the property record card indicating the
estimated percentage of completion or demolition at the time of the inspection.

{5) The Contractor shali provide a rate per parcel for any overages in parcel count to be collected or

reviewed on a yearly basis. The overage charge(s} shall be
$ New construction overage rate will be $25-Residential; $35-Agricultural; $75-Commercial/Exempt/Public Utility; $100-Industrial

Review overage rate will be $10-Residential; $15-Agricuttural; 30-Commercial/Exempt/Public Utility; $50-industrial
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{6) The Contractcr shall perform data entry for
N/A

[State property class type(s).] new construction permit parcels. The overage charge(s) shall be
$ 10.00 per parcel

3. Responsibilities of the County. The Contractor will not be responsible for the following duties as
provided in IC 8-1.1-4, which are retained by the County for performance by the County’s staff or are
contracted by the County to a third party:

A. Duties retained by the County for perfarmance by the County's staff:

(1) Send notices of assessment to each affected taxpayer pursuant to IC 6-1.1-4-22(a) and (b).

{2) Maintain an electronic data file of the parcel characteristics and parcel assessments of all parcels and

the personal property return characteristics and assessments by return for the County as of the
assessment date.

{3) Maintain the electronic file in a form that formats the information with the standard data, field, and
record-coding required and approved by LSA and the Department.

(4) Transmit the data in the file with respect to the assessment date of January 1,
2018, 2020,2021,2022 , to LSA and the Department in a manner that meets the

data export and transmission requirements in a standard format as prescribed by the Indiana Office
of Technology ("lOT") established by IC 4-13.1-2-1 and approved by LSA,

{5) Resubmit the data in the form and manner required under this subsection, upon request of LSA or
the Department, if data previously submitted under this subsection does not comply with the
requirements of this subsection, as determined by LSA or the Department. An electronic data file
maintained for a particular assessment date may not be overwritten with data for a subsequent
assessment date until a copy of an electronic data file that preserves the data for the particular
assessment date is archived in the manner prescribed by IOT and approved by LSA.

(8) L] [Check if the County is fo perform data entry.] Perform the following data entry:
1) New Construction and Demolition Permits

2) Parcel Field Review Maintenance

B. Duties to be contracted to a third party: None.

4. Final Authority to Determine Assessed Values. The final determination of the appropriate assessed
values is and shall remain the responsibility of the County.

5. Contract Representative.The County Assessor shall be the Contract Representative to serve as the
primary contact person for the County under the Contract.
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6. Contractor Employees: Project Manager. The Contractor shall assign by name an indiana level ill
assessor-appraiser as project manager. The assigned Indiana or level Il assessor-appraiser shall be
Aaron Shelhamer and the current contact information for the assigned person is:

Address (number and sfreet, city, state, and ZIP code:
2194 W, Bobwhite Dr., Scottsburg, IN 47170

Work telephone: (812)454-7324 Home telephone: {812) 454-7324  Cell number: (812) 454-7324
E-mail address: aaron.shelhamer@tylertech.com DLGF student ID number; 5847

Date of issuance assessor-appraiser certificate (month, day, year): 1/14/2010

7. Work Plan. Attached hereto, and incorporated fully herein as Exhibit A, is the Work Plan developed and
approved by the Contractor and the County setting forth the schedule for the completion of work under this
Contract. The Contractor and the County warrant and represent that the Work Plan ensures that all values
generated by any form of assessment under this Contract will be compieted before such values are required
by the Department in order to set tax rates. A Work Plan must be aftached to and incorporated into this
Contract before the Department can become a signatory to the Contract.

8. Performance Bond. If the County requires surety and performance bonds, the Contractor must purchase
a performance bond or bonds from a surety licensed to do business in the State of Indiana. The performance
bond(s) must be in the same amounit as the price of this contract and must entitle the County to call upon the
surety to complete the contract in one of three ways: 1) the surety completes the contract by hiring a
completion contracter; 2} the surety and the County choose a new contractor to complete the contract and
the surety pays the costs; or 3) the County alone chooses a new contractor and the surety pays the costs. If
the surety chooses to complete the contract by hiring a completion contractor, the surety assumes the same
risk as the original Contractor. A requirement that the Contractor provide surety and performance bonds may
be attached to this Contract as an addendum to be signed by all parties. Alternatively, the Contractor and
County may agree to a performance retainer and attach an addendum signed by all parties to this Contract
to provide for such a retainer,

9. Identification. All field personnel involved with performance of work for the Contracter shall carry
identification cards, which will include a photograph of the individual and the Assessor's signature. All
vehicles used by field personnel shall be marked appropriately and registered with the County Sheriff's
office, with local police departments located within the County, and with the Assessor’s office,

10. Office Space; Computer Support. The County [7] shall/f ] shall not provide the Contractor with office
space and [_] shall/[_] shall not provide the Contractor with computer support in connection with the
performance of this Contract. The County and Contractor shall be aware of and exclusively responsible for
all legal implications of the County providing the Contractor with office space and/or computer support in
connhection with the performance of this Contract.

11. Work Product Delivery. The Contractor shall be responsible for the delivery of the following products to
the County at the completion or termination of this Contract, including all media in which the materials may
be retained:

A. documentation of procedures used throughout the reassessment program;

B. any and all training materials and manuals used to train the Contractor's staff;

C. all field worksheets for each parcel of real property;
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D. all maps and/or other information provided for the Contractor by the County;

E. all information gathered, created, or reviewed for the verification of sales disclosure forms, neighborhood
delineations, land values, and/or any time adjustments to sales prices; and

F. all ratio studies and supporting documentation.

12. Contractor Support for Appeals. The duties of the Contractor in this paragraph shall fast until all
appeals have been resolved, regardless of the earlier termination of this Contract.

A. The Contractor shall provide 20 eight hour business days for support of values after
mailing of Notices of Assessment (Form 11s), utilizing personnel familiar with the entire reassessment
process, including re-inspection of property or explanation of ratio studies as may be needed. Days
required above the 20 eight hour business days shall be provided at the request of the

County at a rate of $ 700.00 per business day.

B. If an assessed value recommended by the Contractor is appealed to any reviewing body, the Contractor

or its employee or representative shall, if at least 30 days notice is given to the
Contractor, appear at any hearing scheduled on the appeal of the parcel to explain its calculations and
defend the recommendation. The Contractor shall provide 9 [ 1 hours/[ /] days for this

service. [_] Hours/[] days required above this amount shall be provided at the request of the County at a
rate of $.700 per [] hour/Lv] day.

13. Consideration. The County shall pay the Contractor a fee of
$ 475,070 Total all Phases

Phase 1: $115,760

Phase 2; $117,340

Phase 3: $119,885

Phase 4. $122,085

in full payment for the complete performance of ali duties, responsibilities, and activities set out in this
Contract and on the Work Plan mutually agreed to under paragraph 7 and attached as Exhihit A. The fee
shall be paid in the manner set forth in paragraph 15. The parties to this Contract acknowledge that the
Department has no duty, responsibility, or obligation under this Contract to pay the Contractor, any
subcontractor of the Contractor, or the County. The parties further acknowledge that the work to be
performed under this Contract is solely for the benefit of the County and that it is the County's sole abligation

to pay the Consideration required under this Contract.

14. Condition of Payment. All services provided by the Contractor must be performed to the reasonable
satisfaction of the County and the Department, as determined at their sole discretion and in accordance with
all applicable federal, state, local laws, ordinances, rules, and regulations. The County shall not be required
to pay for work found to be unsatisfactory, inconsistent with this Contract, or performed in violation of federal,

state or local statute, ordinance, rule, or regulation.
15. Time and Manner of Payment. The Contractor shall be paid as follows:
A. Atthe end of each month, the Contractor shall submit a claim for payment for work completed under the

Contract during that month. The amount of each monthly payment is subject to the compietion percentage
requirements set forth in the Work Plan, subject to approval by the County, and is subject to full
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compfiance with all cther obligations under this Contract. Approval shall be based on the _ Monthly
[specify the time period when the reparts must be submitted; for example, monthly, weekly, or biweekly]
progress reports submitted by the Contractor and on the County's inspection of the Contractor's
assessment records and the submission of the reports to the Board of County Commissioners. Payment
shall be made to the Contractor within 45 days after approval by the County.

B. If all work is not completed under this Contract by the completion date specified in paragraph 18 or if all
required data is not submitted to the Department in the appropriate format in a timely manner, then all
further payments may be suspended until aff work has been satisfactorily completed and approved by the
County and as otherwise required under this Contract. Payments of the suspended amount will be made
to the Contractor within 30 days after such approval by the County, subject to other terms
of this Contract. The County is solely responsible for payment to the Contractor. The Contractor shall not
submit any claim for payment to the Department ner make any claim for damages against the Department
under the Contract. The Department has no financial or other obligations, including damages, to the
Contractor and is a party to the Contract solely for the purpose of fulfilling the reguirements of IC 8-1.1-4-
17(a).

16. Penalties. Pursuant to IC 6-1.1-4-19.5(b){2), payments due under this Contract shall be reduced by the
amount of § 100.00 per business day that any part of the performance by the Contractor remains
incomplete after the due date specified in this Contract.

17. Professional Appraiser Certification; Contract Void on Revocation.

A. A material inducement for entering info this Contract is that the Contractor's principal(s) or contract
signatory has been certified as a “Professional Appraiser” under IC 5-1.1-31.7 and 50 IAC 15-4 in order
to enter into this Contract. The Contractor represents and warrants that is principal(s) or contract
signatory is certified as a “Professional Appraiser” at the time of entering into this Contract.

B. The Contractor's principal(s) or contract signatory will take all steps necessary to maintain such
certification throughout the term of this Contract. The Contractor shall immediately notify the County and
the Department in writing of any circumstance or occurrence jeopardizing this certification status or if any
Notice is issued to the Contractor’s principal(s) or contract signatory pursuant to 50 IAC 15-3-6(b).

C. Pursuant to IC 6-1.1-31.7-4, this Contract is void and the Contractor may not receive additional funds if
this certification is revoked.

18. Term of Contract. This Contract commences on the date the Department signs and the Contractor shall
commence work under this Contract within 15 days of the date of approval by the Department
of the Contractor's engagement pursuant to this Contract, but not before May 1, 2018 . The
Contractor shall complete all reassessment work to be performed under this Contract, other than assistance
required in regard to an appeal filed under IC 6-1.1-15, on or before January 1,

2(_19, 2020, 2021, 2022 [July 1is the statutory deadline by which the County shall, under
oath, prepare and deliver to the County Auditor a detailed list of the real property listed for taxation in the
County. This deadline moves to June 1 in 2017. IC 6-1.1-5-14].

19. Contract Reports and Monitoring.
A. The Contractor shali maintain all books, documents, papers, accounting records, and other evidence

pertaining to all costs incurred under this Contract. The Contractor shall make such materials available at
its office at all reasonable times during this Contract, and for three years from the date of final payment
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under this Contract, for inspection by the Department and County or their authorized designees. Copies
shall be furnished at no cost to the Department and County if requested.

B. The Contractor shall provide written progress reports to the County in a form reasonably prescribed by the
County and consistent with paragraph 15(A). The reports must include the number of parcels being
reviewed by the Contractor and the status of the work being done. The County may require that additional
information be included in the reports. The Contractor shall submit the reports to the County within three
business days of receipt of a request.

C. The County may at all times inspect the records of the Contractor to verify the progress and evaluate the
quality of work performed. The County may accompany the Contractor's personnel in their assigned
duties o assure the Contractor's adherence with contractual specifications and approved procedures. The
Contractor shall extend its full cooperation to the County by providing access to all program-related
records and by making personnel available upon request for the purpose of monitering quality,
performance, and progress.

D. As required by IC 6-1.1-4-19.5(b}(7), the Contractor shall give unrestricted access to its work product to
the Department and to LSA.

20. Work Standards. The Contractor shall execute its responsibilities by following and applying at all times
the highest professionai and technical guidelines and standards. If the County becomes dissatisfied with the
work product of or the working relationship with those individuals assigned to work on this Contract, the
County shail notify the Contractor in writing of its dissatisfaction. Upon receipt of the same, the Contractor
shall have seven days to cure the County’s dissatisfaction. If the County is still dissatisfied after the
Contractor has exercised its opportunity to cure, then the County may request in writing replacement of any
or alf such individuals, and the Contractor shall grant such request.

21. Changes in Work. The Contractor shall not commence any additional work or change the scope of the
work until authorized in writing by the County. The Contractor shall make no claim for additional
compensation in the absence of a prior written approval and amendment executed by all signatories hereto.
This Contract may only be amended, supplemented, or modified by a written document executed in the
same manner as this Contract.

22, Authority to Bind Contractor. The signatory for the Contractor represents that he or she has been duly
authorized to execute this Contract on behaif of the Contractor and has obtained all necessary or applicable
approvals to make this Contract fully binding upon the Contractor when his or her sighature is affixed and
accepted by the County and the Department.

23. Confidentiality of Information.

A. The Contractor understands and agrees that data, materials, and information disclosed to the Contractor
may contain confidential and protected information. The Contractor covenants that data, material, and
information gathered, based upon, or disclosed to the Contractor for the purpose of this Contract will not
be disclosed to or discussed with third parties without the prior written consent of the County and the
Department.

B. The parties acknowledge that the services to be performed by the Contractor for the County under this
Contract may require or allow access to data, materials, and information containing Social Security
numbers maintained by the County or the State of indiana in its computer system or other records. In
addition to the covenant made above in this section and pursuant to 10 IAC 5-3-1(4), the Contractor and
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the County agree to comply with the provisions of IC 4-1-10 and IC 4-1-11. If any Social Security
number(s) is/are disclosed by the Contractor, the Contractor agrees to pay the cost of the notice of
disclosure of a breach of the security of the system in addition to any other claims and expenses for which
it is liable under the terms of this Contract.

. If the County or the Department receives a public records request that relates to information or documents
in the possession of the County or the Department related to the Contractor's intellectual property, trade
secrets, or other proprietary rights, the County or the Department shall promptly forward such request to
the Contractor for response. The Contractor shall designate in writing which of those documents, if any, it
considers Confidential Information or information otherwise excepted from public disclosure requirements
and state with specificity the factual or iegal basis for objecting to the disclosure of such documents. The
Contractor agrees and acknowledges that only information falling within a specific exemption permitted
under IC 5-14-3-4 shall be designated as Confidential. The Contractor shall mark each page of a
document considered to be Confidential Information as “Confidential” or a similar designation. The County
or the Department shall promptly review the basis for the Contractor's claim of confidentiality and shall not
disclose the documents subject to the Contractor's claim if the County or the Department concurs with
such claim, provided that if the County or the Department determines that its obligation under public
access law requires such disclosure, the County or the Department shall promptly notify the Contractor of
such determination and will not make such disclosure if the Contractor obtains, prior to the expiration of
the applicable timeframe for response to such request, either an opinion from the Indiana Public Access
Counselor that such disclosure is not required or a protective order or other relief from any court of
competent jurisdiction in the State of Indiana preventing such disclosure.

. The Contractor acknowledges that the Department will not treat this Contract as containing confidential
information, and will post this Contract on its website as required by Executive Order 05-07. Use by the
public of the information contained in this Contract shall not be considered an act of the State.

24. Ownership of Documents and Materials.

A. All documents, records, programs, applications, data, algorithms, film, tape, articles, memoranda, and

other materials (the "Materials") not developed or licensed by the Contractor prior to execution of this
Contract, but specifically developed under this Contract, shall be considered “work for hire” and the
Contractor hereby fransfers and assigns any ownership claims to the County and all such materials will be
the property of the County. If the ownership interest in the Materials cannot be assigned to the County,

the Contractor grant the County a non-exclusive, non-cancelable, perpetual, worldwide royalty-free
license to use the Materials and to use, modify, copy and create derivative works of the Materiais.

. Use of the Materials (other than as related to contract performance by the Contractor) without the prior
written consent of the County is prohibited. During the performance of this Contract, the Contractor shall
be responsible for any loss of or damage to the Materials developed for or supplied by the County or the
Department and used to develop or assist in the services provided while the Materials are in the
possession of the Contractor. Any loss or damage thereto shall be restored at the Contractor's expense.
The Contractor shall provide the County and the Department full, immediate, and unrestricted access to
the Materials and to Contractor's work product during the term of this Contract.

25. Delays.

A. Whenever the Contractor or the County has knowledge that any actual or potential situation is delaying or

threatens to defay the timely performance of this Contract, it shall, within 10 days, provide
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written notice of the delay to the other party by certified mail, return receipt requested, including all
relevant information with respect to the actual or potential cause of the delay.

B. In the event of a delay by the Department, legislative action, or court rulings, the County and the |
Contractor reserve the right to re-negetiate all terms of this Contract, including costs.

26. Disputes.

A. Should any disputes arise with respect to this Contract, the Contractor and the County agree to act
immediately to resolve such disputes. Time is of the essence in the resolution of disputes.

B. The Contractor agrees that, the existence of a dispute notwithstanding, it will continue without delay to
carry out all of its responsibilities under this Contract that are not affected by the dispute. Should the
Contractor fail to continue to perform its responsibilities regarding all non-disputed work without delay, any
additional costs incurred by the County or the Contractor as a result of such failure to proceed shall be
borne by the Contractor, and the Contractor shall make no claim against the County or the Department for
such costs.

C. If the parties are unable to resolve a contract dispute between them after good faith attempts to do so, a
dissatisfied party shall submit the dispute to the Commissioner of the Department. The dissatisfied party
shall give written notice to the Commissioner and the other party. The notice shall include (1) a
description of the disputed issues, (2) the efforts made to resolve the dispute, and (3) a proposed
resolution. The Commissioner shall promptly issue a Notice setting out documents and materials to be
submitted to the Commissioner in order to resolve the dispute; the Nctice may also afford the parties the
opportunity to make presentations and enter into further negotiations. Within 30 business days of the
conclusion of the final presentations, the Commissioner shall issue a written decision and furnish it to both
parties. The Commissioner's decision shall be the final and conclusive administrative decision unless
either party serves on the Commissioner and the other party, within ten business days after receipt of the
Commissioner's decision, a written request for reconsideration and modification of the written decision. If
the Commissioner does not modify the written decision within 30 business days, either party may take
such other action helpful to resolving the dispute, including submitting the dispute to an Indiana court of
competent jurisdiction. If the parties accept the Commissioner’'s decision, it may be memoerialized as a
written Amendment to this Contract if appropriate.

D. The County may withhotd payments on disputed items pending resolution of the dispute. The
unintentional nonpayment by the County to the Contractor of one or more invoices not in dispute in
accordance with the terms of this Contract will not be cause for the Contractor to terminate this Contract
and the Contractor may bring suit to collect these amounts without following the disputes procedure
contained herein.

E. With the written approval of the Commissioner of the Department, the parties may agree to forego the
process described in subdivision C. relating to submission of the dispute to the Commissioner,

F. This paragraph shall not be construed to abrogate provisions of IC 4-8-2-11 in situations where dispute
resolution efforts lead to a compromise of claims in favor of the State as described in that statute. In
particular, releases or settiement agreements involving releases of legal claims or potential legal claims of
the state should be processed consistent with IC 4-6-2-11, which requires approval of the Governor and
Attorney General.
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27. Termination for Convenience by County. This Contract may be terminated, in whole or in part, by the
County or the Department whenever, for any reason, the County or the Department determines that such
termination is in its best interest. A decision by the County to terminate this Contract shall not be attributed to
the Department. Similarly, a decision by the Department o terminate this Contract shall not be attributed to
the County, nor shafl such a decision by the Department give rise to a cause of action against the
Department. Termination of services shall be effected by delivery to the Contractor of a Termination Notice at
least thirty days prior to the termination effective date specifying the extent to which performance of services
under such termination becomes effective. [n the Notice, the party or parties terminating this Contract must
state which party or parties initiated the termination. The Contractor shall be compensated for services
properly rendered prior to the effective date of termination, but under no circumstances will the Department
be responsible for any payment, including damages, to the Contractor. The County will not be liable for
services performed after the effective date of termination. The Contractor shall be compensated for services
herein provided but in no case shall total payment made to the Contractor exceed the original contract price
or shall any price increase be allowed on individual line items if canceled only in part prior to the original
termination date.

28. Termination for Default by County. If the County, 60 days after receipt of written notice, fails to correct
or cure any material breach of this Contract, the Contractor may cancel and terminate this Contract and
institute the appropriate measures to collect monies due up to and including the date of termination.

29. Audits. The Contractor acknowledges that it may be required to submit to an audit of funds paid through
this Contract. Any such audit shall be conducted in accordance with IC 5-11-1, et. seq., and audit guidelines
specified by the State.

30. Compliance with Laws.

A. The Contractor shall comply with alt applicable federal, state and local laws, rules, regulations, and
ordinances, and all provisions required thereby fo be included herein are hereby incorporated by
reference. The enactment or modification of any applicable state or federal statute or the promulgation of
rules or regulations thereunder after execution of this Contract shall be reviewed by the County and the
Contractor to determine whether the provisions of this Contract require formal modification.

B. The Contractor certifies by entering into this Contract that neither it nor its principal(s) is/are presently in
arrears in payment of taxes, permit fees or other statutory, regulatory, or judicially required payments to
the State of Indiana or the County. The Contractor agrees that any payments currently due to the State of
Indiana or the County may be withheld from payments due to the Contractor. Additionally, further work or
payments may be withheld, delayed, or denied and/or this Contract suspended until the Contractor is
current in its payments and has submitted proof of such payment to the State of Indiana.

C. The Contractor certifies, warrants, and represents that it has no current, pending, or outstanding criminal,
civil or enforcement actions initiated by the State of Indiana or the County, and that neither it nor its
principal(s) is/are presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from entering into this Contract by any federal agency or by any department, agency,
or political subdivision of the State of Indiana, or the County. The Contractor agrees that it will
immediately notify the County and the Department of any such actions and during the term of such
actions, the County or the Department may deiay, withhold, or deny work under any supplement,
amendment, change order, or cther contractual device issued pursuant to this Contract.

D. If a valid dispute exists as to the Contractor's liability or guilt in any action initiated by the State of Indiana
or its agencies or the County, the County may delay, withhold, or deny work to the Contractor.

Page 15 of 22




E. The Contractor warrants that it shall obtain and maintain alt required permits, licenses, registrations, and
approvals, and shall comply with all health, safety, and environmental statutes, rules, or regulations in the
performance of work activities for the County. Failure to do so may be deemed a material breach of this
Contract and grounds for immediate termination and denial of further work with the County.

F. The Contractor affirms that, if it is an entity described in IC Title 23, it is properly registered and owes no
outstanding reports to the Indiana Secretary of State.

G. As required by IC 5-22-3-7:
(1) The Contractor and any principals of the Contractor certify that:
(A) the Contractor, except for de minimis and nonsystematic violations, has not violated the terms of:
(i) 1IC 24-4.7 [Telephone Solicitation of Consumers);
{ii} IC 24-5-12 [Telephone Solicitations]; or
(iii} 1C 24-5-14 [Regulation of Automatic Dialing Machines;
in the previous 365 days, even if IC 24-4.7 is preempted by federal law: and

(B) the Contractor will not violate the terms of IC 24-4.7 for the duration of the Contract, even if IC
24-4.7 is preempted by federal law,

(2) The Contractor and any principals of the Contractor certify that an affiliate or principal of the
Contractor and any agent acting on behalf of the Contractor or on behalf of an affiliate or principal of
the Contractor, except for de minimis and nonsystematic violations,

(A) has not violated the terms of IC 24-4.7 in the previous 365 days, even if IC 24-4.7 is preempted
by federal law; and

(B) will not violate the terms of IC 24-4.7 for the duration of the Contract, even if IC 24-4.7 is
preempted by federal law.

H. As required by IC 22-5-1.7, the Contractor swears or affirms under the penalties of perjury that:

(1) The Contractor does not knowingly employ an unauthorized alien.

(2) The Contractor shall enroll in and verify the work eligibility status of all his/her/its newly hired
employees through the E-Verify program as defined in IC 22-5-1.7-3. The Contractor is not required
to participate should the E-Verify program cease to exist. Additionally, the Contractor is not required
to participate if the Contractor is self-employed and does not employ any employees.

(3) The Contractor shall not knowingly employ or contract with an unautheorized alien. The Contractor

shall not retain an employee or contract with a person that the Contractor subsequently learns is an
unauthorized alien.

(4) The Contractor shall require his/her/its subcontractors who perform work under this Contract to certify
to the Contractor that the subcontractor does not knowingly employ or contract with an unauthorized
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alien and that the subcontractor has enrolied and is participating in the E-Verify program. The
Contractor agrees to maintain this certification throughout the duration of the term of a contract with
a subcontractor.

The Department and/or the County may terminate for default if the Contractor fails to cure a breach of this
provision no later than thirty days after being notified by the Department and/or County.

31. Taxes. The County is exempt from most state and local taxes and many federal taxes. The County and
the Department will not be responsible for any taxes levied on the Contractor as a result of this Contract.

32. Independent Contractor; Workers’ Compensation Insurance. The Contractor is performing as an
independent entity under this Contract. No part of this Contract shall be construed to represent the creation
of an employment, agency, partnership, or joint venture agreement between the parties. Neither party will
assume liability for any injury (including death) to any persons, or damage to any property, arising out of the
acts or omissions of the agents, employees, or subcontractors of the other party. The Contractor shall
provide all necessary unemployment and workers’ compensation insurance for the Contractor's employees,
and shall provide the Department with a Certificate of Insurance evidencing such coverage prior to starting
work under this Contract.

33. Contractor Assignment, Successors, and Subcontracting. The Contractor shall not subcontract the
whole or any part of this Contract. The Contractor may not assign the whole or any part of this Contract,
except that it may assign its right to receive payments to such third parties as the Contractor may desire
without the prior written consent of the Contract Representative, provided that the Contractor gives written
notice (including evidence of such assignment) to the Contract Representative thirty days in advance of any
payment so assigned. The assignment shall cover all unpaid amounts under this Contract and shall not be
made fo more than one party.

34. Force Majeure. In the event that either party is unable to perform any of its obligations under this
Contract or to enjoy any of its benefits because of natural disaster or decrees of governmental bodies not the
fault of the affected party (“Force Majeure Event”), the party who has been so affected shall immediately or
as soon as is reasonably possibly under the circumstances give notice to the other party and shall do
everything possible to resume performance. Upon receipt of such notice, al! obligations under this Contract
shall be immediately suspended. If the period of nonperformance exceeds 30 days from the receipt of notice
of the Force Majeure Event, the party whose ability to perform has not been so affected may, by giving
written notice, terminate this Contract.

35. General Provisions.

A. Entire Agreement. This Contract sets forth the entire agreement and understanding of the parties with
respect to the subject matter and supersedes all prior oral and written agreements and understandings
between the County and the Contractor. No representation, promise, inducement, or statement of
intention has been made by either party which is not set forth in this Contract and neither party shall be
bound by or liable for any alleged representation, promise, inducement, or statement of intention not so
set forth.

B. Waiver of Rights. No right conferred on any party under this Contract shall be deemed waived, and no
breach of this Contract excused, unless such waiver is in writing and signed by the party claimed to have
waived such right. Neither the County’s review, approval, acceptance of, nor payment for the services
required under this Contract shall be construed to operate as a waiver of any rights under this Contract or
of any cause of action arising out of the performance of this Contract, and the Contractor shall be and
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remain liable to the County and the Department in accordance with applicable law for all damages to the
County or the Department caused by the Contractor's negligent performance of any of the services
furnished under this Contract.

C. Severability. The invalidity of any secticn, subsection, clause or provision of this Contract shall not affect
the validity of the remaining section, subsections, clauses or provisions of this Confract.

D. Addenda. No addendum to this Contract will be binding unless in writing and executed by all of the parties
that are signatories to this Contract.

36. Governing Law. This Contract shall be governed, construed, and enforced in accordance with the laws
of the State of Indiana, without regard to its conflict of laws rules. Suit, if any, must be brought in the State of

Indiana.

37. Notice to Parties. Whenever any notice, statement, or other communication, including changing contact
information, is required under this Contract, it shall be sent to the following addresses, unless otherwise

specifically advised:

A.Notices to the County shall be sent to:

Name; Diana Cozart Title: Scott County Assessor

Organization: Scott County
Address (number and street, cily, state, and ZIP code):
1 E. McClain Ave., Scottsburg, IN 47170

Telephone number: ( 812 ) 752-8436

Fax number: { 812 ) 752-8437
E-mail address:; diana.cozant@scoticounty.in.gov

B.Notices to the Contractor shall be sent to:

Name: Marvin Mark Folkerts Title: Regional Managar
Organization: Tyler Technologies, INC. / AST Division

Address (number and street, cily, stafe, and ZIP code):
1751 W. State Rd. 56, Jasper, IN 47545

Telephone number; (812 ) 631-3744
Fax number: ( )
E-mail address: mark.folkerts@tylertech.com

A. Notices to the Department shall be sent to:

General Counsel

Department of Local Government Finance
Iindiana Government Center North

100 North Senate Avenue, Rm. 1058B
Indianapolis, Indiana 46204
317-233-9219 voice

317-974-1629 fax
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38. Drug-Free Workpiace Certification. As required by Executive Order No. 90-5 dated April 12, 1890,
issued by the Governor of indiana, the Contractor hereby covenants and agrees to make a good faith effort
to provide and maintain a drug-free workplace. The Contractor will give written notice to the Department
within ten days after receiving actual notice that the Contractor, or an employee of the Contractor in the State
of Indiana, has been convicted of a criminal drug violation occurring in the workplace. False certification or
violation of this certification may result in sanctions including, but not limited to, suspension of contract
payments, termination of this Contract and/or debarment of contracting opportunities with the State for up to
three years,

In addition to the provisions of the above paragraph, if the total amount set forth in this Contract is in excess
of $25,000.00, the Contractor certifies and agrees that it will provide a drug-free workplace by:

A, Publishing and providing to all of its employees a statement notifying them that the unlawful manufacture,
distribution, dispensing, possession or use of a controlied substance is prohibited in the Contractor's
workplace, and specifying the actions that will be taken against employees for violations of such
prehibition;

B. Establishing a drug-free awareness program to inform its employees of (1) the dangers of drug abuse in
the workplace; (2) the Contractor's policy of maintaining a drug-free workplace; (3) any available drug
counseling, rehabilitation and employee assistance programs; and (4) the penalties that may be imposed
upon an employee for drug abuse violations ccecurring in the workplace;

C. Notifying all employees in the statement required by subparagraph (A} above that as a condition of
continued employment, the employee will (1) abide by the terms of the statement; and (2) notify the
Contractor of any criminal drug statute conviction for a violation occurring in the workplace no later than
five days after such conviction;

D. Notifying the Department in writing within ten days after receiving notice from an employee under
subdivision (C}(2) above, or otherwise receiving actual notice of such conviction;

E. Within thirty days after receiving notice under subdivision (C){2} above of a conviction, imposing the
following sanctions or remedial measures on any employee who is convicted of drug abuse violations
occurring in the workplace: (1) taking appropriate perscnnel action against the employee, up to and
including termination; or (2) requiring such employee to satisfactorily participate in a drug abuse
assistance or rehabilitation program approved for such purposes by a federal, state or local health, law
enforcement, or other appropriate agency; and

F. Making a good faith effort to maintain a drug-free workplace through the implementation of subparagraphs
(A) through (E) above.

39. Indemnification. The Contractor agrees to indemnify, defend, and hold harmless the County and the
Department, their agents, officials, and employees from all third party claims and suits including court costs,
attorney’s fees, and other expenses caused by any act or omission of the Contractor in the performance of
this Contract. The County and the Department shall not provide such indemnification to the Contractor.

40. Insurance.
A. The Contractor must carry automobile, public liability, and worker's compensation insurance policies for

the entire duration of time during which the Contractor is completing obligations under this Contract. The
Contractor's public liability and worker's compensation insurance policies must provide for minimum
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liability limits not less than $1,000,000 per occurrence. The Contractor must have automobile insurance
that meets or exceeds the minimum amounts required by the State of Indiana for each vehicle it will use in
the fulfiliment of this Contract. A material inducement for entering into this Contract is that the Contractor
will carry automobile, public liability, and worker's compensation insurance policies consistent with the
requirements of this section. Failure to maintain insurance policies consistent with this section may be
deemed a material breach of this Contract and grounds for immediate termination by the County or the
Department and denial of further work with the County. The Contractor must provide the County with
copies of its insurance certificates and endorsements.

(List any additional insurance policies or coverage amounts that the Counly requires the Contractor to carry
beyond the policies or amounts listed above.)

B. The Contractor's insurance coverage must meet the following additional requirements:

(1) The insurer must have a certificate of authority or other appropriate authorization to operate in the
state in which the policy was issued.

(2} Any deductible or sel-insured retention amount or cther similar obligation under the insurance
policies shall be the sole obligation of the Contractor.

{3) The County and the Department will be defended, indemnified, and held harmless to the full extent of
any coverage actually secured by the Contractor in excess of the minimum requirements set forth
above. The duty to indemnify the County and the Department under this Contract shall not be limited
by the insurance required in this Contract.

(4) The insurance required in this Contract, through a policy or endorsement(s), shall include a provision
that the policy and endorsements may not be modified without 30 days prior written notice to the
County and the Department.

41. Nondiscrimination. Pursuant to the Indiana Civil Rights Law, specifically IC 22-9-1-10, and in keeping
with the purposes of the federal Civil Rights Act of 1984, the Age Discrimination in Employment Act, and the
Americans with Disabilities Act, the Confractor covenants that it shall not discriminate against any employee
or applicant for employment relating to this Contract with respect to the hire, tenure, terms, conditions, or
privileges of employment or any matter directly or indirectly related to employment because of the employee
or applicant’s: race, color, national origin, religion, sex, age, disability, ancestry, status as a veteran, or any
other characteristic protected by federal, state, or local law (“Protected Characteristics”). Furthermore, the
Contractor certifies compliance with applicable federal laws, regulations, and executive orders prohibiting
discrimination based on the Protected Characteristics in the provision of services. Breach of this paragraph
may be regarded as a material breach of this Contract, but nothing in this paragraph shall be construed to
imply or establish an employment relationship between the County and any applicant or employee of the
Contractor.

42. Travel. No expenses for trave! will be reimbursed unless specifically permitted under the scope of
services or consideration provisions.

43. Copy of Contract. The County shall provide to the Department a copy of this Contract, including
documentation of any performance bond, within seven days of its signing by the County and Contractor. The
Contract does not take effect until it is signed by the Department.

{Provision 44 is optional.)
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44. [ | Guaranteed Most Favorable Terms. Alt of the prices, terms, conditions, and benefits granted by the
Contractor in this Contract are comparable to or better than the terms granted by the Contractor to any other
similarly situated state and local government customer. If the Contractor announces a price reduction or
makes generally available to other customers more favorable terms or conditions, such prices, terms, or
conditions shall be made available to the County and the Department on the date the price reduction or
change in terms and conditions became effective.

45. Substantial Compliance. This Contract shall be deemed to be substantially performed only when fully
performed according to its terms and conditions and any addenda.

46. Affirmation that Contract Language Has Not Been Altered. The parties affirm that they have not
altered, modified, changed, or deleted the Department’s Boilerplate contract clauses in any way, except
where the contract explicitly permits the addition or modification of terms. Any alteration not explicitly
permitted is void.

NON-COLLUSION AND ACCEPTANCE

The undersigned attests, subject to the penalties for perjury, that the undersigned is the Contractor, or that the
undersigned is the properly authorized representative, agent, member or officer of the Contractor. Further, to the
undersigned's knowledge, neither the undersigned nor any other member, employes, representative, agent, or
officer of the Contractor, directly or indirectly, has entered into or been offered any sum of money or other
consideration for the execution of this Contract other than that which appears upon the face hereof,
Furthermore, if the undersigned has knowledge that a state officer, employee, or special state
appointee, as those terms are defined in IC 4-2-6-1, has a financial interest in the Contract, the
Contractor attests to compliance with the disciosure requirements in IC 4-2-6-10.5 prior to execution of
this contract.

In Witness Whereof, the Contractor and the County have, through their duly authorized representatives,
entered into this Contract. The parties, having read and understood the foregoing terms of this Contract, do
by their respective signatures dated below hereby agree to the terms thereof.

Attested By:{4 1744 U i\/\@wb’
" docspon Mk

' AsenciobeMAnsaosel Caudet Degelopiy
Date {month, day, year): ?-24 “/ 7z ’? [2d / i1

lLevel Il assessor-appraiser student ID number;

" Qi U

Printed name: Diana COZ&N' \
Title; Scoft County Assessor Date (month, day, year): ___1-{59-1]
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/ //5;7 /{ County Board of County Commissioners:
By: // : ﬁ / 4’/ // &month, day, yoar) _ =19 -
Com Rer

By: f"éf /Q/f Date (month, day, year 2 =19-17)

Commissioner

By: Date (month, day, year):

Commissioner

The Department of Local Government Finance, pursuant to IC 6-1.1-4-17(a), approves the
employment of the Contractor:

By: Lf/iw Pty %&MMW

Printed name: GSMM LC;immlmw

Title: (e in 055 fpm ¢ Effective Date (month, day, year): %@/M!' F
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Juiy 27, 2017

Mr. David Marusarz
Deputy General Counsel

Department of Local Government Finance
100 North Senate Avenue, Room N1058

Indianapolis, IN 46204

Dear Mr, Marusarz:

DERT OF LOCAL
GOV PINANCE

" technologies

One Tyler Way
Moraine, Ghio 4543%

P 800.800.268)
Fr 937.278.3711

wwiw.tylertech.com

Please find enclosed the Scott County contract for the 2018-2022 Cyclical Reassessment. This contract is

being submitted for your review.
Sincerely,

Gus Tenhundfeld
Inside Sales Manager

Enclosure




PRESCRIBED CONTRACT FOR ANNUAL ADJUSTMENTS & CYCLICAL REASSESSMENT

ADDENDUM # 1

This Addendum # 1 to the contract for Annual Adjustment and Cyclical Reassessment between _Scott
County __ and Tyler Technologies. Inc. describes a performance bond as noted in Article 8. The
Contractor will purchase the performance bond from a surety licensed to do business in the State of
Indiana. The bond will be delivered to the County annually in the Phase amaounts specified in Article
13. As each Phase is completed the bond coverihg it will be retired and replaced by a bond covering
the new Phase. Over the four year contract duration, the entire cantract fee will be bonded. This
bonding arrangement results in an overall lower cost to the County.

In Witness Whereof, the Contractor and the County have, through their duly authorized
representatives, entered into this Addendum. The parties, having read and understood the foregoing
terms of this Addendum, do by their respective signatures dated below hereby agree to the terms
thereof.

N ” -_ ‘ . Q

Printed Name: Gus Tenhumﬁeid
Title: Inside Sales Manager
Date: 7= 17

Assessor:

N =~ \
By: \\&‘/ M — d
Printed Nar}ne: Diana Cozart ( }
Title: Scott County Assessor

Date: ‘?wiq-’!ﬂ?'

Scott County Board of County Commissioners

Date: Q’ZS"lj

Commissioner

By: Date:
Commissioner




The Department of Local Government Finance, pursuant to IC 6-1.1-4-17(a), approves the




